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Amendment No. 4 
to the Interconnection Agreement 

Between 
Integra Telecom of Nebraska, Inc. 

and 
U S WEST Communications, Inc. 

 
This Amendment No. 4 (“Amendment”) is made and entered into by and between Integra 
Telecom of Nebraska, Inc. (“CLEC”) and U S WEST Communications, Inc. (“U S WEST”).  
 

RECITALS 
 
WHEREAS, CLEC and U S WEST entered into an Interconnection Agreement for service in the 
state of Nebraska that was executed by CLEC on February 24, 2000 and U S WEST on March 
06, 2000 (the “Agreement”); and  
 
WHEREAS, CLEC and U S WEST desire to amend the Agreement by adding the terms, 
conditions and rates contained herein. 
 

AGREEMENT 
 

NOW, THEREFORE, in consideration of the mutual terms, covenants and conditions contained 
in this Amendment and other good and valuable consideration, the receipt and sufficiency of 
which is hereby acknowledged, the parties agree as follows: 
 
1. Amendment Terms. 
 

A. Physical Collocation and Collocation Augments. 
 

The parties hereby agree to reduce the intervals for (a) physical collocation (both 
caged and cageless) to forty-five (45) days, and (b) collocation augments to thirty (30) days, 
both upon and subject to each and all of the following terms and conditions identified in 
Paragraphs 1 through 10 below. 

 
1. In order for U S WEST to provision the requested caged and cageless services 

within the stipulated 45-day intervals, CLEC must provide an annual forecast, updated 
quarterly, containing the information described below (a “Collocation Forecast”) to U S 
WEST in advance of placing orders for the requested services.  A Collocation Forecast 
must include, at a minimum, the following:   

 
• Month each application will be sent 
• Earliest targeted in-service date of each application 
• The Central Office(s), by common name for each Application 
• Collocation type for each application 
• For each Physical Collocation Application, the approximate Square Footage 

required 
• For each Cageless or Virtual Collocation, number of bays/panels required 
• For each Cageless or Virtual Collocation, a high-level listing of the equipment 

to be installed 
• The number of amps required for each applications 
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• Total number of DSO, DS1, DS3, OCN, finished services and Terminations 
for each application 

• Heat dissipation of equipment to be installed 
• Type of Terminations required for each level of connection.  For new 

collocations indicate the numbering requested on each block or panel (100 
count increments, 24 count increments, etc.), and projected timing of use 
and quantity for terminations.   
 

2. If the order was not included in the cageless or caged collocation forecast, or if 
any of the required information contained in Paragraph 1 above related to caged or 
cageless collocation is missing, the interval(s) for the application will default to the contract 
interval within the existing Agreement. 

 
3. Beginning September 29, 2000, if U S WEST fails to meet the 45-day collocation 

ready for service (RFS) interval for a Caged or Cageless collocation site despite the 
occurrence of both (i) the criteria in Section A.1 above have been met, and (ii) the order has 
been forecasted, then U S WEST will waive one month's recurring charge for that Caged or 
Cageless collocation site.  Notwithstanding the foregoing, no charges will be waived if the 
installation interval is delayed due to building expansion, HVAC or power requirements, or 
customer reasons. 

 
4. U S WEST will include Alternate Point of Termination (APOT) information 

availability in the ready for service (RFS) criteria.  The initial view of the APOT will be 
available fifteen (15) days prior to the RFS date, with the final view available one day prior to 
the RFS date.  POTS finished services availability on the RFS date will be included in the 
RFS criteria, if POTS finished services are ordered coincident with the collocation 
application.  All other finished services ordered concurrently with a collocation site will be 
provided under the normal interval for that finished service after the RFS date. 

 
5. If CLEC requests and U S WEST commits to allocate the collocation space 

based on forecasts, CLEC will give U S WEST a non-refundable deposit equal to fifty 
percent (50%) of the nonrecurring charge for augmentations, as well as cageless and 
caged collocations.  Additional processes for space limitations and space allocation will be 
developed by August 30, 2000.   

 
6. For Collocation Augments (further defined in Attachment 1), CLEC must provide 

a forecast that includes the following information, if available:  the termination types and 
whether the termination types are the same as the existing per service level, or if different, 
what numbering requested on the block or panel (100 count increments, 24 count 
increments, etc.).  Beginning September 29, 2000, if U S WEST misses the 30-day 
collocation augment interval, U S WEST will waive one month's recurring charge associated 
with the collocation augment.  U S WEST and CLEC will work together to improve 
collocation augmentation performance.  The parties will meet at least once within thirty (30) 
days following the end of the year to implement the program described in this Paragraph 6.  
Specifically, the parties will work cooperatively to develop an analysis of the root-cause of 
the collocation augmentation delays, specifically investigating issues that either of the 
parties believes to be a potential cause of any collocation augmentation delays.  Upon the 
later to occur of (a) the completion of that analysis, or (b) June 30, 2000, the parties will 
work jointly and in good faith to develop a service program, with customer-specific 
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remedies, using the results of the analysis to reduce or eliminate collocation augmentation 
delays. 

 
7. Because CLEC has elected to place splitters for line sharing in its collocation 

space and in the following markets:  Denver, Seattle and Phoenix, and has identified 10 
central office collocation augments in each city that need to be performed (identified in 
Attachment 2), U S WEST will complete those collocation augments by July 31, 2000. 

 
8. Because CLEC has elected to place splitters for line sharing in its collocation 

space, U S WEST will complete the reclassification of the lines in seventy-two (72) 
collocation sites, in accordance with a prioritization schedule submitted by CLEC (identified 
in Attachment 3).  U S WEST will complete thirty (30) of those reclassifications by June 30, 
2000.  U S WEST will complete an additional thirty (30) of those reclassifications by July 31, 
2000.  The remaining twelve (12) reclassifications will be performed by U S WEST on a 
schedule mutually agreed upon by the parties. 

 
9. Feasibility and Quote Process Interval for caged and cageless physical 

collocation and collocation augmentations will be reduced to an interval of twenty-one (21) 
calendar days. 

 
10. Notwithstanding the requirements in this Section A, CLEC and U S WEST will 

work together to schedule and stagger implementation on a state-by-state basis for orders 
for collocations and augments in excess of fifty (50) collocation applications and/or 
collocation augments for any one month. 

 
B. Access to Unbundled Loop Qualification Databases. 

 
The parties hereby agree to provide CLEC with additional access to loop qualification 

data, as is, with any errors and omissions that exist in U S WEST's records and subject to 
each and all of the following terms and conditions identified in Paragraphs 1-6 below. 

 
1. U S WEST will provide CLEC with DSL pre-qualification information on a pre-

order basis through its IMA, GUI and EDI electronic interfaces.  CLEC can perform a pre-
order facility availability query to determine if a particular address or a particular telephone 
number has a loop that is ADSL-qualified based on information contained in U S WEST's 
databases.  After qualification, IMA will return a screen that will provide a "Yes" or "No" 
response, indicating, based upon information contained in U S WEST’s database, whether 
the loop is ADSL qualified or not.  In addition the following associated loop information will 
be provided: the circuit ID; the loop length; the existence of load coils; the number and total 
length of bridged taps; the presence of Digital Loop Carrier (DLC) systems, DAML, pair 
gain, or Universal Digital Carrier (i.e. not copper), if on the loop; number of wires; and 
insertion loss.  

 
2. By July 31, 2000, upon request, U S WEST will provide a batch feed that is 

updated monthly with additional raw loop data to CLEC so it may perform loop qualification 
analyses and make an independent determination as to whether or not a loop is capable of 
supporting xDSL service.  CLEC may request all such raw loop data by submitting a request 
for data for an entire wire center.  The information includes:  1) gauge; 2) load coil type; 3) 
MLT distance; and (4) DLC type.  U S WEST will also provide additional bridged tap 
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information, including the segments (e.g. F1, F2), the segment length, and the bridged tap 
offset length by segment.   

 
3. U S WEST will provide the same additional raw loop data described in the 

preceding paragraph to the CLECs via the IMA, GUI and EDI electronic interfaces in the 
IMA Release, which is scheduled to be implemented in December 2000.   

 
4. By May 31, 2000, U S WEST also will implement an enhancement to IMA 

(GUI/EDI) that will allow CLEC to perform a Carrier Facility Assignment (“CFA”) Validation 
on analog CFAs.  This enhancement will allow CLEC to query for a list of valid CFAs and 
then query for a list of valid channel assignment records associated with a selected CFA.  
CLEC will be able to view all available and unavailable CFAs plus channel numbers from the 
CFA list.  The information that will be returned includes: the cable name, the cable number, 
the unit, the A location, and the Z location.  CLEC may map this list to its original APOT 
form to determine the specific CFA it wishes to utilize.  CLEC also may query directly to the 
channel assignment records if the query contains the specific CFA information in the first 
instance.  The CFA's availability status may change between the time the pre-order query 
was submitted and the time the request is submitted for processing.   

 
5. All information referenced above in Paragraphs 1-4 will be provided as is, with 

any errors and omissions that exist in U S WEST’s records.  By the end of the second 
quarter of 2000, U S WEST will develop a means to provide complete distribution cable 
data where such data was previously missing. The data will be presented to CLEC via IMA 
from LFACS. 

 
6. Effective thirty (30) days from execution of this Amendment, U S WEST will not 

charge CLEC the nonrecurring unbundled loop conditioning charge in those situations 
where U S WEST operation support systems or other information provided to CLEC did not 
identify on a pre-order basis the need to perform line conditioning activities on a requested 
loop.  U S WEST will charge for additional field dispatches if it is determined that the 
dispatches were caused unnecessarily by CLEC. 

 
C. Unbundled Loop Order Provisioning. 

 
The parties hereby agree to the following processes and intervals for unbundled loop 

order provisioning, subject to obtaining an annual unbundled loop forecast, updated 
quarterly, the limitations contained in the U S WEST Service Interval Guide and each and 
all of the following terms and conditions identified in Paragraphs 1 through 6 below. 

 
1. U S WEST will provide the status of delayed orders, including the reason why 

the order is delayed where facilities exist within one (1) day of the status being assigned by 
Network or within three (3) days of the order going held, in Minneapolis, Phoenix, Seattle, 
Denver and Salt Lake City.  The interval for resolving delayed orders will remain ICB, 
subject to the following conditions in this Paragraph C.1.  If the loop is delayed as a result of 
the need to condition the line, U S WEST will provide the RFS date within one (1) day of the 
status being assigned by Network and the RFS date will be identified as twenty-five (25) 
days in the FOC.  If the loop is delayed as a result of the need to complete network 
rearrangements (line and station transfers), U S WEST will provide the RFS date within one 
(1) day of the status being assigned by Network and the RFS date will be identified as thirty 
(30) days in the FOC. Each month, U S WEST and CLEC will jointly review all CLEC 
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delayed orders on an aggregate basis to determine what actions, if any, can be taken to 
clear CLEC's delayed orders.  

 
2. U S WEST will agree to a standard interval for non-loaded, ISDN Capable and 

ADSL Unbundled Loops in five (5) days in high density areas and eight (8) days in low 
density areas pursuant to the force majeure and other volume limitations contained in the 
SIG.  Subloops will be installed in the same interval, once CLEC has established a Field 
Connection Point with accurate CFA. 

 
3. U S WEST’s interval for line conditioning will remain ICB, except that after June 

30, 2000, in the metropolitan areas in which CLEC currently does business, subject to the 
existing of legal right of way and the issuance of the necessary permits from the appropriate 
governmental body(ies), U S WEST will commit to a twenty-five (25) day interval if the 
following conditions are met:  (a) CLEC must deliver a forecast identifying its need for 
conditioned loops at the distribution area at least sixty (60) days in advance; (b) the removal 
of the bridged taps in the forecasted area does not require construction or excavation; and 
(c) the removal requires no more than 25 loops at one time.  Further, in the event that CLEC 
prepays for removal, U S WEST will provide proactive line conditioning on a wide area 
basis, such as at the central office level.  In this instance, U S WEST would work together 
with CLEC to define the parameters of such unloading and appropriate pricing.   

 
4. In order to reduce the number of loops held or delayed for line conditioning 

purposes, U S WEST will commit resources and field technicians to implement and 
complete a program to address loop conditioning issues in Minnesota, Washington and 
Utah within 9 months after June 30, 2000.  Specifically, the program will focus on the 
removal of bridged taps and load coil encumbrances for loops that are 18 kilofeet or below 
in length.  U S WEST will implement this program in 42 Minnesota, 47 Washington and 37 
Utah central offices and will complete the project within 9 months after June 30, 2000.  
Upon execution of this Amendment, in those central offices identified in the states listed in 
this paragraph, U S WEST will not assess any loop conditioning charge. The order in which 
central offices will be targeted for this program will be determined based on a prioritization 
meeting with the CLECs in the respective states.  This program will be implemented at no 
cost to CLEC, and will significantly increase the inventory of “deloaded” unbundled loops 
and eliminate conditioning charges for those loops included in the program.  The bulk line 
conditioning program included in this section will be initiated after June 30, 2000.   

 
5. By August 30, 2000, U S WEST will provide a new 7-day installation option for 

non-loaded digital capable unbundled loops (as provided for in the Service Interval Guide) in 
the following cities: Minneapolis/St. Paul, Phoenix, Denver, Portland, Seattle and Salt Lake 
City.  In the fourth quarter 2000, U S WEST will provide this option in Tucson, Arizona; 
Albuquerque, New Mexico; Fort Collins, Boulder and Colorado Springs, Colorado; Des 
Moines, Iowa; Omaha, Nebraska; Bismarck, North Dakota; and Billings, Montana.  This 
option will include a firm order confirmation (FOC) within three (3) days of U S WEST’s 
receipt of an accurate order.  U S WEST will dispatch prior to the due date (DD) to test 
completely the loop in advance.  If the results of the test performed on the unbundled loop 
show the loop fully functional, U S WEST will contact CLEC, using a CLEC-supplied 800 
number.  CLEC agrees to accept delivery of the unbundled loop at that time.  In addition, 
the Loop Information Tool, which is projected to be available by July 31, 2000, will provide 
additional information that may inform CLEC’s decision as to whether to use the installation 
option described in this Section. 
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6. Beginning June 1, 2000, CLEC will be notified as soon as possible that requests 

for nonloaded copper loops cannot be met because pair gain is the only facility available.  
This process will be followed instead of allowing the request to be delayed and receive a 
Local Markets status.  In addition, U S WEST will provide CLEC with the multi step 
Engineering Process that explains how orders are being processed on a going forward 
basis. This process is intended to reduce the number of orders being statused to Local 
Markets.  In addition, U S WEST will offer an IDSL product in the second quarter 2000 in 
order to meet CLEC requirements. 

 
D. Customer Care Standards.  

 
Effective June 30, 2000, U S WEST will implement a self-executing service 

performance program included in paragraphs 1 through 3 below that will be available to 
CLECso long as CLEC purchases at least 5000 unbundled digital capable loops annually 
from U S WEST across U S WEST's 14-state region and based upon and subject to each 
and all of the following terms and conditions identified in paragraphs 1 through 3 below:   

 
1. U S WEST will provide monthly reports to CLEC on its performance during the 

previous month.  Service performance credits will be self-executing, and all credits will be 
posted on the bill in the following month based on the schedules listed below.  The program 
described in this Section will take effect June 30, 2000.   

 
2. This standard set forth in this section will be assessed based on U S WEST’s 

overall performance in provisioning, on the original due date as specified in the U S WEST 
Resale and Interconnection Service Interval Guide (“SIG”), all services in the 
interconnection agreement, on state-by-state average basis for unbundled loops in which 
CLEC has placed at least fifty (50) orders electronically for unbundled loops during the 
reported quarter. The following performance measurements and the accompanying credits 
identified in the matrices below are subject to the force majeure limitations in the U S WEST 
Resale and Interconnection Service Interval Guide (“SIG”) and the applicable 
interconnection agreement.  In addition, the following performance measurements and 
credits will only apply if (a) the orders have been forecasted annually and updated quarterly 
in the manner requested by U S WEST; (b) filling the orders does not require U S WEST to 
build facilities; or (c) the other conditions identified in the SIG and/or the interconnection 
agreement have been met.  In the case of unbundled loops, loop orders must be forecasted 
at the distribution area level at least sixty (60) days in advance.   

 
Range (% installed 
within standard 
interval for the 
interconnection 
services) 

Payment amount per 
quarter:  
Following June 30, 
2000 until January 1, 
2001 

Range (% installed 
within standard 
interval for the 
interconnection 
services) 

Payment amount per 
quarter: 
January 1, 2001 to 
December 31, 2001, 
assuming closure of 
merger 

82.5% to 100%  No payment applies 85% to 100% No payment applies 
70% to 82.4% $1,000 72% to 84.9% $1,200 
60% to 69.9% $2,000 62% to 71.9% $2,400 
<60% $3,000 <62% $3,600 
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3. Subject to the requirements and limitations contained in paragraph 2, if U S 
WEST's performance for provisioning unbundled loops drops below 60% for one quarter in 
any one state in which CLEC has placed at least 50 orders that quarter in that state and 
purchases at least 5000 unbundled digital capable loops annually from U S WEST across  
U S WEST's 14-state region, U S WEST and CLEC will jointly review the root cause of such 
performance in that state and identify processes to improve performance in that state. If U S 
WEST's performance remains below 60% for two consecutive quarters in any one state in 
which CLEC has placed at least 50 orders in each quarter in that state for two consecutive 
quarters and purchases at least 5000 unbundled digital capable loops annually from U S 
WEST across U S WEST's 14-state region, U S WEST will credit CLEC $25,000 for that 
state's performance.   

 
4. CLEC may elect to replace the standards identified in paragraphs 1-3 above with 

carrier-to-carrier wholesale standards that are adopted or approved by the applicable PUC, 
or are negotiated between U S WEST and CLEC.  In no event shall U S WEST be obligated 
to perform and provide credits under paragraphs 1-3 above and standards implemented by 
the applicable PUC.   

 
5. The parties recognize that all providers share the responsibility for improving the 

functionality of the network with respect to circuit failures.  U S WEST and CLEC will work 
together to improve new installation performance.  The parties will meet at least once within 
thirty (30) days following the execution of this Amendment to implement the program 
described in this Paragraph 5.  Specifically, the parties will work cooperatively to develop an 
analysis of the root-cause of new installation troubles, specifically investigating customer 
premises equipment (CPE) functionality, customer premises problems other than CPE, 
electronics, and other issues that either of the parties believes to be a potential cause of 
new installation troubles, including circuit failures.  Upon the later to occur of (a) the 
completion of that analysis, or (b) June 30, 2000, the parties will work jointly and in good 
faith to develop a service program, with customer-specific remedies, using the results of the 
analysis to reduce or eliminate new installation troubles, including circuit failures.  

 
6. Effective with the execution of this Amendment, U S WEST will begin providing 

CLEC access via the warm transfer process to the person who will handle its customer 
escalations.  U S WEST will work cooperatively with CLEC to develop other improved 
escalation procedures, including escalation procedures for customers designated by CLEC 
or customers in limited geographies.  In addition, for a limited number of customers 
identified by CLEC, U S WEST will also provide expanded and expedited escalation 
processes.  

 
E. Interim Shared Loop Price.   

 
Beginning immediately and until January 1, 2001, the interim shared loop price U S 

WEST charges CLEC for line sharing will be $0 in the following states: Arizona, Colorado, 
Idaho, Iowa, Montana, Nebraska, New Mexico, North Dakota, Oregon, South Dakota, Utah, 
Washington and Wyoming.  Beginning January 1, 2001, the interim shared loop price U S 
WEST will charge CLEC for line sharing will be $8.25. The interim rates identified in this 
paragraph will be subject to true up and will be replaced on a state-by-state basis as the 
jurisdictions complete shared loop cost docket proceedings.   

 



09/05/2000/dbd/IntegraNEColloAmendment4fin.doc   
Amendment to CDS-000218-0177/c 
  

8 

GENERAL TERMS AND CONDITIONS 
 

 
1. Except as otherwise provided herein, this Amendment will take effect upon the 

execution of the Amendment by both parties.  This agreement will expire in its entirety on 
December 31, 2003. 

 
2. The parties hereby agree that the terms and conditions of this Amendment 

modify and amend any existing interconnection agreements between CLEC and U S 
WEST. U S WEST agrees to include the terms and conditions of this Amendment in any 
future interconnection agreement between CLEC and U S WEST while this agreement 
remains in effect.  

 
3. Nothing in this Amendment modifies the terms of the Line Sharing stipulation 

negotiated with the CLECs and approved by the Minnesota Commission on December 1, 
1999.   

 
4. Cost recovery for UNEs and other wholesale services, including, but not limited 

to those referenced in this settlement agreement, has been or will be established in various 
proceedings at rates to be determined by the appropriate regulatory body or bodies. CLEC 
acknowledges that it is U S WEST's position that it is entitled to recover its costs and 
reasonable profit in accordance with the principles of the federal Telecommunications Act of 
1996.  Cost recovery and rates for UNEs and other wholesale services as determined in 
those proceedings will not be impacted by this settlement.   

 
5. The Parties agree that this Amendment represents a compromise in the position 

of the Parties.   
 
6. The Parties agree that this Amendment represents a just, equitable and 

reasonable resolution of various issues.  The Parties acknowledge that this Amendment is 
the product of negotiations and compromise and shall not be construed against any Party 
on the basis that it was the drafter of any or all portions of this Amendment.  This 
Amendment constitutes the Parties’ entire agreement on all matters set forth herein, and it 
supersedes any and all prior oral and written understandings or agreements on said matters 
that previously existed or occurred in this proceeding, and no such prior understanding or 
agreement or related representations shall be relied upon by the Parties.    

 
7. The Parties agree that the headings to this Amendment are not material to this 

Amendment and have no legal force or effect.  
 
8. Except as otherwise specifically agreed upon in this Amendment, nothing 

contained herein shall be deemed to constitute a settled regulatory practice for the purpose 
of any other proceeding. 

 
9. This Amendment may be executed in counterparts. 

 
2. Further Amendments. 
 
 Except as modified herein, the provisions of the Agreement shall remain in full force and 
effect.  Neither the Agreement nor this Amendment may be further amended or altered except 
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by written instrument executed by an authorized representative of both parties. 
 
 The parties, intending to be legally bound, have executed this Amendment as of the 
dates set forth below, in multiple counterparts, each of which is deemed an original, but all of 
which shall constitute one and the same instrument. 
 
 
Integra Telecom of Nebraska, Inc.   U S WEST Communications, Inc. 
 
              
Signature      Signature 
 
              
Name Printed/Typed     Name Printed/Typed 
 
              
Title       Title 
 
              
Date       Date 
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ATTACHMENT 1 
 

Collocation Augmentation 
 
This matrix is broken down by type of equipment/installation augmentation. 
 
This matrix provides for 30 calendar days construction interval associated with augmentation 
orders. 
 
An assumption is made in this matrix that the Feasibility and Quote Process Interval can be 
reduced to current contract specific time-frame of 21 calendar days which is currently the best 
interval U S WEST offers for these two combined processes to any Co-provider. 
 
 

Change Type Can Be 
Completed in 30 
Day Construct 

Interval 

Can Not Be 
Completed in 30 Day 

Construct Interval 

If No, 
Anticipated 

Interval 

    
POI Utility Hole  X 120 
    
Entrance Facility    
Increase in # of Fiber Spliced X   
Decrease in # of Fiber 
Spliced 

X   

    
AC Power    
Adding Essential Power  X 90 
Deleting Essential Power X   
Increase in AC Outlets X   
Request for Additional 
Lighting 

X   

    
Change in Entrance  
Facility Type 

   

Change from Shared Fiber to 
Express Fiber 

 X 90 

Change from Express Fiber to 
Shared Fiber 

 X 90 

    
Change from Entrance 
Facilities to Finished Services 
(Provided the Facilities Exist) 

X   

    
DC Power    
Increase in Current  X 90 
Decrease in Current X   
Increase to Two A&B Feeds  X 90 
Decrease to One A&B Feeds X   
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Change Type Can Be 
Completed in 30 
Day Construct 

Interval 

Can Not Be 
Completed in 30 Day 

Construct Interval 

If No, 
Anticipated 

Interval 

    
    
Caged Physical Enclosure    
Increase in Sq. Ft. X   
Decrease in Sq. Ft. X   
    
Bays for Cageless Physical    
Increase in # of Bays 
(Assuming Space is 
Available) 

X   

Decrease in # of Bays X   
    
Interconnection 
Distribution Frame (ICDF) 

   

Increase Terminations 
(Assuming Space is Available 
on Existing Frames) 

X   

Decrease Terminations X   
Request that U S WEST 
Provide Tie Cable 

X   

    
Change in Collocation Type    
Caged Physical to Cageless 
Physical 

 X 90 

Caged Physical to Virtual  X 90 
Virtual to Cageless Physical  X 90 
    
Additional Equipment 
Requiring Power, Space, or 
HVAC 

   

Change in Central Office 
Equipment Requiring 
Additional Power 

 X 90 

Change in Central Office 
Equipment Requiring 
Additional Space 

 X 90 

Change in Central Office 
Equipment Requiring 
Additional HVAC 

 X 90 

    
Security    
Deleting from List X   
Additions to List X   
    
Synchronization  X 90 
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Change Type Can Be 
Completed in 30 
Day Construct 

Interval 

Can Not Be 
Completed in 30 Day 

Construct Interval 

If No, 
Anticipated 

Interval 

Eliminating Synchronization X   
Adding Time Equipment  X 90 
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Attachment 2 
 

Cable Augment Central Office List 
 

Denver 
1 DNVRCODC Denver Dry Creek 
2 DNVRCOSL Denver Sulivan 
3 DNVRCOEA Denver East 
4 DNVRCOSW Denver Southwest 
5 DNVRCOCL Denver Columbine 
6 DNVRCOSH Smokey Hill 
7 BLDRCOMA Boulder 
8 LTTNCOMA Littleton Main 
9 LKWOCOMA Lakewood Main 
10 NGLNCOMA Northglenn Main 

Seattle 
11 BLLVWASH Bellevue Sherwood 
12 RNTNWA01 Renton 
13 STTLWALA Seattle Lakeview 
14 STTLWA04 Seattle Emerson 
15 STTLWA05 Seattle Atwater 
16 STTLWA03 Seattle East 
17 TACMWAWV Tacoma Waverly 
18 STTLWACH Seattle Cherry 
19 STTLWASU Seattle Sunset 
20 KENTWA01 Kent Ulrich 

Phoenix 
21 SCDLAZTH Thunderbird 
22 PHNXAZCA Cactus 
23 TEMPAZMC McClintock 
24 PHNXAZGR Greenway 
25 MESAAZG1 Gilbert 
26 CHNDAZMA Chandler Main 
27 MESAAZMA Mesa Main 
28 SPRSAZWE Super West 
29 CHNDAZWE Chandler West 
30 DRVYAZNO Phoenix DR Valley 
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Attachment 3 
Reclassification List 

 
Priority CLLI State Priority CLLI State 
1 BLLVWAGL WA 37 DESMIAEA IA 
2 ORCHWAD1 WA 38 DESMIASO IA 
3 STTLWA01 WA 39 OTWDUTMA UT 
4 FTCLCOMA CO 40 OGDNUTMA UT 
5 DNVRCOMA CO 41 SLKCUTEA UT 
6 ARVDCPMA CO 42 OMAHNE84 NE 
7 AURRCOMA CO 43 OMAHNE90 NE 
8 LACYWA01 WA 44 OMAHNECE NE 
9 CLSPCOMA CO 45 PTLDOR17 OR 
10 FTCLCOHM CO 46 ORCYOR18 OR 
11 GLDLAZMA AZ 47 MLWYOR17 OR 
12 STTLWAEL WA 48 ANKNIACO IA 
13 VANCWA01 WA 49 KRNSUTMA UT 
14 DNVRCOCH CO 50 OMAHNENW NE 
15 DNVRCOSE CO 51 OMAHNEIZ NE 
16 LTTNCOHL CO 52 OMAHNEOS NE 
17 TACMWALE WA 53 PTLDOR14 OR 
18 STTLWACA WA 54 CNBLIAWA IA 
19 VANCWANO WA 55 OREMUTMA UT 
20 DNVRCOCP CO 56 DRPRUTMA UT 
21 CLSPCOPV CO 57 SLCYUTWE UT 
22 PHNXAZNW AZ 58 OMAHNEFO NE 
23 SALMOR58 OR 59 OMAHNEHA NE 
24 PTLDOR11 OR 60 TCSNAZMA AZ 
25 DESMIADT IA 61 TCSNAZNO AZ 
26 DESMIAAW IA 62 TCSNAZRN AZ 
27 PTLDOR69 OR 63 TCSNAZCR AZ 
28 PTLDOR12 OR 64 TCSNAZEA AZ 
29 PTLDOR13 OR 65 ALBQNMCR NM 
30 DESMIANW IA 66 ALBQNMNE NM 
31 DESMIAWS IA 67 ALBQNMAC NM 
32 SLKCUTMA UT 68 ALBQNMEA NM 
33 SLKCUTSO UT 69 ALBQNMMA NM 
34 MRRYUTMA UT 70 ALBQNMSO NM 
35 PROVUTMA UT 71 ALBQNMSM NM 
36 PTLDOR18 OR 72 BLNGMTMA MT 

 


